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1.0 OVERVIEW OF THE PROJECT 

1.1 GENERAL PROJECT INFORMATION 

Santa Clara County Office of Education, SCCOE, is improving the existing conditions of the Ridder 

Park Landscape campus as described within 2.0 Scope of Work. 

1.2 SITE CONDITIONS 

☒Contractors shall provide and maintain portable restrooms for their staff throughout the 

project schedule.  Location will be determined by Project Coordinator. 

☒Temp fencing, barriers, Etc.. Contractors Laydown area will be designated during kick off 

meeting. 

1.3 PROJECT LOCATION 

Ridder Park 

1290 Ridder Park Drive 

San Jose, CA 95131 

1.4 PROJECT CONTACTS  

Facilities Manager     Project Coordinator 

Ted Pierce      laith Hadi 

(408) 453-6684      (408) 453-6881 

tpierce@sccoe.org        lhadi@sccoe.org   
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2.0 SCOPE OF WORK  

2.1 EXTERIOR SCOPE 

AREA SCOPE DECRIPTION 

Ridder park & Brokaw 
Landscape 

Per Plans and Specifications: Ninety Eight (98)Tree Replanting in 
accordance with the city approved plan 
Irrigation: add additional Irrigation lines to support 2 (Two) bubblers 
per tree ensuring not change the pressure on the current system. 
Add additional zones and valves as needed while maintain proper 
pressure through out the system. 
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3.0 PROJECT SCHEDULE AND MILESTONES 

3.1 SCHEDULE OF WORK 

The Project Location will be open for work during the following hours: 

Monday – Friday  7:30am – 4:30pm 

 Weekends: 7:30am – 4:30pm 

3.1 PROJECT SCHEDULE ASSUMPUTIONS 

All work described in section 2.0 Scope of Work shall be complete by: 

Wednesday January 31, 2024. 

 

 


