

ADDENDUM #2

December 13, 2024

BID #B05-24-25

Gateway School Playground Upgrade

FOR

SANTA CLARA COUNTY OFFICE OF EDUCATION

This Addendum forms a part of the Bid Documents for above project and modifies the original project notification as noted below. Please acknowledge receipt of this Addendum in your Quote. Failure to do so may subject your response to disqualification.

**Part #1: Quote Submittal Due Date:**

**Thursday, December 19, 2024, 3:00 pm**

**Part #2: Response to Questions:**

Question	Response
1) Does the entire parking lot need crack filling and slurry, or just the drive-through bus location (Alternate # 1)?	The entire front parking lot and drop off are to receive the crack fill, slurry and restripe.
2) Will the owner be providing the playground equipment or the contractor?	The playground equipment has been procured by the Owner from Mircle Play. The winning contracts shall receive, unload, store and install the owner’s furnished equipment. The current anticipated delivery date is mid-February. The winning contractor will be giving the miracle play representatives contact information.
3) Regarding Plan A5.1 (General Note C), does the work involve just verifying compliance, or are we also expected to fix the issues? If yes, is it included in the base bid?	This sheet is for the Inspector of Record to verify compliance and note any items that need to be addressed. For bid purposes the contractor is only responsible for the new work shown.
4) Did the 20’ Container that was supposed to be removed from the grass area get removed already? After the bid walk, I looked over the A0.2 Sheet and it show a 20’ Container but not on the grass. The one on the pea gravel stays per plan. So, is that I mistake? Has it been removed already?	See attached sheet T2. There is one 20’ transit containers to be removed from the site that is already in the scope of work. There are two other 20’ transit containers also on site that the client would like to have removed and disposed of, for a total of three in the scope. The contractor is to assume the units will be emptied prior to off haul. The contractor may choose to use one as on-site storage.

**Part #3: Additional Notes:**

- 1) See attached sheet A0.2 for a recommended fencing layout and access. This is provided as a basis of bid and alternates may be discussed with the winning contractor after bidding. The path shown in green must be accessible at all times. Any area of landscaping to remain must be returned to like new condition.
  
- 2) Key dates and end user site coordination notes: **The site will be vacant the week of February 17<sup>th</sup> and the week of April 7<sup>th</sup>.** All interior restroom modification work must be completed during this time frame. The bus drop off area may not be impacted in any way during normal operating hours and days.

-END OF DOCUMENT-