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1.0 OVERVIEW OF THE PROJECT 

1.1 GENERAL PROJECT INFORMATION 

Santa Clara County Office of Education, SCCOE, is improving the existing conditions of the SCCOE 

campus as described within 2.0 Scope of Work. 

1.2 SCHOOL SAFETY ACT 

☐Work will be performed on a day or days when school is not in session (holidays, weekend or 

non-teaching days – may not include   after school hours) 

☒Installation of physical barrier at the work site to limit contact with pupils 

☐Fingerprinting and certification will be required 

☒Surveillance of employees of the Contractor by school personnel 

☐Continual supervision and monitoring of all employees of the Contractor by an employee of the 

Contractor whom the DOJ has ascertained has not been convicted of a violent or serious felony 

☐Not a school site.  No students on-site. 

1.3 SITE CONDITIONS 

☒Contractors shall provide and maintain(BUT NOT LIMITED TO) portable restrooms, portable 

power and temporary fencing for their staff throughout the project schedule.  Location will be 

determined by Project Coordinator. 

☐Contractor will use on-site restrooms.  Location will be provided by Project Coordinator. 

1.4 PREVAILING WAGES 

The successful bidder and each of its subcontractors of any tier will be required to pay not less 

than the general prevailing rates of per-diem wages in the locality in which the work is to be 

performed for each craft or type of worker needed to execute the contract (“Prevailing Wages”). 

 

 Bidder requirements:  

Sign and include attached Davis Bacon Act Compliance Form with bid submittal.  

1.5 BONDS 

Payments Bond – applies if over $25K  

Performance Bond – applies if over $25K 
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1.6 PROJECT LOCATION 

Chandler Tripp 

780 Thornton Way, 

San Jose, CA 

95128 

 
1.7 PROJECT CONTACTS  

Facilities Manager     Project Coordinator 

Ted Pierce      Travis Defreitas 

(408) 453-6684      (408) 453-6860 

tpierce@sccoe.org       tdefreitas @sccoe.org    
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2.0 SCOPE OF WORK  

2.1 EXTERIOR SCOPE 

AREA SCOPE DECRIPTION 

   

   

  

 

2.2 INTERIOR SCOPE 

ROOM NAME SCOPE DESCRIPTION 

Room 6 & 7 See 5.2 Scope of Work Plans  

 

3.0 PROJECT SCHEDULE AND MILESTONES 

3.1 SCHEDULE OF WORK 

The Project Location will be open for work during the following hours: 

Monday – Sunday  8:00am – 4:30pm 
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3.1 PROJECT SCHEDULE 

All work described in section 2.0 Scope of Work shall be complete by: 

Friday September 29, 2023. 
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4.0 BID DOCUMENTS ATTACHMENTS 

4.1 Informal Project Bid and Contract Documents_110422 

4.2 Davis Bacon Act Compliance Form. Signature required 

 

 

5.0 SCOPE OF WORK ATTACHMENTS 

5.1 As Builts 1966 

5.2 HazMat report 2002 

5.3 HazMat Three Year Reinspection Report 2005 

5.4 Scope of Work Plans 

 

 

 

  

 


