

From: [Josephine Dy-Liacco](#)
Cc: [Ted Pierce](#); [Sasha Kimball](#); [Jose Vera](#); ["support@ebidboard.com"](#); ["Support E2C"](#); ["info"](#); ["Kanani Fonseca"](#); [Josephine Dy-Liacco](#)
Bcc: ["nathan.ferreira@btmancini.com"](#); ["amador.valdovinos@btmancini.com"](#); ["estimating@commplay.us"](#); ["geralyn@davebang.com"](#); ["jackie@davebang.com"](#); ["matt@davebang.com"](#); ["sales@elbglobal.com"](#); ["quotes@otminstalls.com"](#); ["jrivera@h2igroup.com"](#); ["customerservice@playgroundsunlimited.com"](#); ["bids@vantis.net"](#); ["chelsea@reschultzconstruction.com"](#); ["kbaltz@trispect.com"](#); ["westernspecialty@fibercementpanel.com"](#)
Subject: SCCOE iQ 14_26_27 Calaveras Playground PIP Replacement - Addendum 2
Date: Wednesday, August 26, 2026 2:17:00 PM
Attachments: [image007.png](#)
[image008.png](#)
[image009.png](#)
[image010.png](#)
[image011.png](#)
[image012.png](#)
[IQ 14_26_27--Calaveras Playground PIP Replacement--Addendum 2--08.25.26.pdf](#)

Good afternoon.

Attached is Addendum 2 for the iQ 14_26_27 – Calaveras Playground PIP Replacement project with the following update:

- Responses to Questions received prior to the mandatory job walk scheduled for Thursday, August 27th.

This Addendum forms a part of the Bid Documents for above project and modifies the original project specifications. Please acknowledge receipt of this Addendum in your proposal, as well as all other addenda issued for this project. Failure to do so may subject your response to disqualification.

Thank you,
Josephine



Josephine Dy-Liacco
Manager – Purchasing Services
Business, Facilities & Operations Division
Santa Clara County Office of Education
1290 Ridder Park Drive MC 254-P
San Jose, CA 95131-2304
(408) 453-6854

jdy-liacco@sccoe.org

Discipline | Input | Relator | Harmony | BeliefPronouns: she|her|hers