iB02-23-24 Plans / Scope of work Early Learning Edenvale Classroom Refresh

Santa Clara County Of Education 5319 Carryback Ave, San Jose, CA 95111



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

EDENVALE

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





CLASSROOM REFRESH

Drawing Title:

Classroom Location

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





Temp Fence by contractor



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

Contractor Laydown

Area

5319 Carryback Ave,

San Jose, CA 95111


| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:

02.1



Demo Phase

- **1.** Water heater and Water Dispenser:
 - Carefully disconnect and remove from its current location before the demolition begins.
 - Properly protect and securely store in a designated area to prevent damage or deterioration during the demolition process.
 - Ensure storage preserves its condition and functionality for future reinstallation.
- 2. Kitchen:
 - Demo and dispose of all upper and lower cabinets.
 - Demo and dispose of all FRP Panels.
- 3. Kids Sink:
 - Demo and dispose of the kids sink.
 - Cap and remove water and sewer lines associated with the sink.
- 4. Bathroom:
 - Demo and dispose of upper and lower cabinets.
 - Demo and dispose of both toilets and wall partition.
 - Demo and dispose of FRP Panels.
- 5. Baseboards:
 - Demo and dispose of all baseboards throughout the designated area.
- 6. Flooring:
 - Demo and dispose of all flooring, underlayment, and any damaged subfloor.

Please ensure that all items are handled and disposed of in compliance with relevant regulations and best practices. CONTRACTOR SHALL PROTECT PORTIONS OF EXIST-ING CONSTRUCTION NOT INDICATED TO BE DEMOLISHED. CONTRACTOR SHALL BE RESPONSIBLE FOR THE REPLACEMENT & REPAIR OF ITEMS TO REMAIN.



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

Demo Phase

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:


Installation Phase:

- 1. Remove any nails, screws, staples ETC. Patch all walls from demo, texture to match room, prime, and paint to cover.
- 2. Install FRP on all walls in the kitchen and bathroom, referring to the provided drawing.
- 3. Level the classroom floor, patching as needed, and install underlayment and self-leveling compound, Patch any gaps as required and install floorin per the manufacturing requirements.
- 4. Prepare the area for two additional handwashing sinks, one for adults and one for kids, as indicated in the kitchen drawing. Also backing to be in stalled for wall mount sink and ensure proper support for wall mount or floor mount per manufacturer requirements.
- 5. Prepare plumbing in the designated area for a new dishwasher and sink.
- 6. Install upper and lower cabinets in the kitchen and bathroom.
- 7. Install 1 (one) adult hand washing station & 1 (one) kids hand washing station and attach plumbing accordingly to existing plumbing, Also install 1 (one) Soap Dispensers, and 1 (one) Paper Towel Dispensers. Soap Dispenser location will be between the two sinks and paper towel dispenser on right of the adult sink.
- 8. Install 2 New kids' toilet and attach plumbing accordingly, toilet paper dispenser, and Grab Bar.
- 9. Install Partition wall between the two toilets.
- 10. Provide Power for Dishwasher & Garbage disposal(with switch at backsplash).
- 11. Install kitchen Sink, Garbage disposal, faucet, Dishwasher and attach plumbing accordingly, Also install Soap Dispenser, and Paper Towel Dispens
- 12. Install Bathroom Sink, faucet, Soap Dispenser, Mirror, Paper Towel Dispenser, and Backing for sink.
- 13. Remove do not paint around outlets, switches, cover plates, etc.
- 14. Install a Water ball valve shut off for the classroom with proper access cover/panel.
- 15. Label electrical breakers for Dishwasher and Garbage Disposal at the panel.

16. Install laminate countertops and back splash refer to finish schedule.

Note: Contractor shall protect portions of existing construction not indicated to be demolished. Contractor shall be responsible for the replacement repair of items to remain.

| Project Title: EARLY LEARNING EDENVALE CLASSROOM REFRESH The Drawing Title: Installation Phase San Jose, CA 95111 Issue Dates Rev Ner. 8 | | ounty cation | Santa Clara (Office of Edu | <u>ð</u> ▼ | g |
|--|---------------|--------------|--------------------------------|---------------|-----|
| the Drawing Title: Installation Phase 5319 Carryback Ave, san Jose, CA 95111 ISSUE DATES NEV DESCRIPTION DATE Bid Submittal 08.10.23 Addendum No. 01 08.25.23 | | ENVALE | | | |
| er. Installation Phase 5319 Carryback Ave, San Jose, CA 95111 ISSUE DATES REV DESCRIPTION DATE Bid Submittal 08.10.23 Addendum No. 01 08.25.23 | | RESH | LASSROOM REF | С | |
| er. San Jose, CA 95111 ISSUE DATES REV DESCRIPTION DATE Bid Submittal 08.10.23 Addendum No. 01 08.25.23 | | | ng Title: | Drawir | the |
| er. San Jose, CA 95111 ISSUE DATES REV DESCRIPTION DATE Bid Submittal 08.10.23 Addendum No. 01 08.25.23 Addendum No. 01 08.25.23 | | se | llation Pha | Insta | |
| ISSUE DATES REV DESCRIPTION DATE Bid Submittal 08.10.23 Addendum No. 01 08.25.23 | | | | er. | |
| REVDESCRIPTIONDATEBid Submittal08.10.23Addendum No. 0108.25.23Image: State | | | | | |
| Addendum No. 01 08.25.23 | | | | | |
| | | | | | |
| & | | 08.23.23 | Addendum NO. 01 | | |
| & | | | | | |
| & | | | | | |
| | | | | | |
| | | | | | & |
| | | | | | |
| | | | | | |
| | | | | | |
| | PROJECT CODE: | | | | |
| ISSUED: SHEET NAME: | | | | | |
| SHEET WARE. | | | | SHEET | |
| | | | | | |
| 04 | | | ר ר | (| |
| 04 | | | J4 | | |
| | | | | | |





CLASSROOM REFRESH

Drawing Title:

Installation Phase

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





CLASSROOM REFRESH

Drawing Title: Kitchen Installation

Zoomed In

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | _ |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | + |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





CLASSROOM REFRESH

Drawing Title: Kitchen West Elevation

5319 Carryback Ave,

San Jose, CA 95111


| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | _ |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:







CLASSROOM REFRESH

Drawing Title: Kitchen South Elevation

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:



EAST



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title: Kitchen East Elevation

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





CLASSROOM REFRESH

Drawing Title:

Sink Layout

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:



Concept By KZ



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

Casework Concept

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | _ |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:



Concept By KZ



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

Casework Finish

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE I | DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





Project Title:

EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

Casework Details

5319 Carryback Ave,


San Jose, CA 95111


| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

12.1







CLASSROOM REFRESH

Drawing Title: Bathroom Installation Zoomed In

5319 Carryback Ave,

San Jose, CA 95111


| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:

| Edenvale Classroom finish Sc | chedule | | | | |
|------------------------------|----------------|------------------------|---|-------------------------------|---|
| <u>FLOORS</u> | | Floori | - | | |
| Menards.com Forbo Allur | ra Flex Color | : Pure Oak | n II 20 Mil 0454V Lvt Co | ommercial Flooring Sh | awContract or equivalent |
| BASEBOARD | | | | | |
| Commercial Rubber Base M | IFG TBD | Color: TBD Siz | e: 6" | | |
| WALLS | | | | | |
| Panolam FRP Panels Th | ne Classic Col | llection White Smo | ooth Surface Full heig | ht of all the walls with trin | n |
| Patch prime and Paint to cov | ver Swisse co | offee semi-gloss Match | existing Texture | | Chosen laminates: |
| <u>CABINETS</u> | | | | | Counter top laminates: Casework laminates: |
| KZ kitchen Cabinets & Stone | In. WILK | WAY - CREANNY WHIT | E SHAKER DOOR STYLE pl | yweed | - WilsonArt - WilsonArt Alabaster, D431-60 Beigewood, 7850-50 |
| Items | Mark | MFG | Model | Color | Description |
| | | | | | Wall mounted |
| Partition | PT-1 | Bobrick | 1092 | TBD | Dimensions (depth: 23.5", Height: Maximum 40", off the ground: 6" |
| | | | Baby Devoro FloWise | | American Standard Baby Devoro FloWise 10 Inch High Round Front Toilet - 1.28 gpf, White - |
| Water Closet | WC-1 | American Standard | 2315.228.020 | White | 2315.228.020 Contractor To Install |
| Toilet Tissue Dispenser | TTD-1 | Universal | 18838 | SMOKE | Supplied By Owner Contractor To Install Dubl-Serv Side By Side Toilet Roll Dispenser |
| Lavatory | L-1 | Kohler | K-2032-0 | White | Adult. Kohler Greenwich 20-3/4" Wall Mounted Bathroom Sink with 3 Holes Drilled and Overflow |
| Lavatory | L-2 | Kohler | K-2005-0 | White | Kids. Kohler Kingston 16" Wall Mounted Bathroom Sink with 3 Holes Drilled and Overflow |
| | | | | | Ladera Single-Hole Single-Handle Bathroom Faucet in Spot Defense Brushed Nickel |
| Faucet | F-1 | Pfister | LF-042-LRGS | Brushed Nickel | Internet #300721639 Model #LF-042-LRGS Store SKU #1002255419 |
| Kitchen Sink | KS-1 | Glacier Bay | Model # VT2522TA1ACC-2A Store SKU # 1007918043 | Stainless Steel | Bratten Drop-In/Undermount 18G Stainless Steel 25 in. 2-Hole Single Bowl Kitchen Sink with Accessories. Brushed 20-Gauge Stainless Steel 30 in. Single Bowl Undermount Scratch-Resistant Nano Kitchen Sink with Strainer. Contractor To Install |
| Dishwasher | D-1 | Bosch | GDT635HSMSS | Stainless Steel | Supplied By Owner Contractor To Install Bosch 800 Series 24 in. ADA Front Control Dishwasher in Stainless Steel with Stainless Steel Tub and 3rd Rack, 44dBA-SGE68X55UC |
| Garbage Disposal | GD-1 | EVERBILT | Model # 10-US- EB500M-BL | Black | Designer Series 1/2 HP Continuous Feed Garbage Disposal with Black Sink Flange and Attached Power Cord Internet #308822144 Model #10-US-EB500M-BL Store SKU |
| CABINETS | (| Wilson Art | | Beigewood 7850-50 | Centractor To Install TBD |
| CABINETS | CA-1 | Wilson Art | TBD | Beigewood 7850-50 | Contractor To Install TBD |
| Soap Dispenser | S-1 | Gojo | 800 Series | Black | Supplied By Owner Contractor To Install GOJO® SURFACE MOUNT SOAP DISPENSERS |
| Towel Dispenser | T-1 | San Jamar | T8400 | Black | Supplied By Owner Contractor To Install San Jamar T8400TBK Smart Essence Classic Hands Free Paper Towel Dispenser - Black |



| Items | Mark | MFG | Model | Color | Description |
|----------------|------|---------|-------------|----------------------|--|
| Mirror | M-1 | Bobrick | B2921836 | Stainless | Bobrick B-292 1836 Angle Frame Mirror with Shelf 18" x 36" Contractor To Install |
| ADA Grab Bars | GB-1 | Bobrick | B-5806 x 24 | Stainless | Horizontal Grab Bar Contractor To Install |
| ADA Grab Bars | GB-2 | Bobrick | B-5806 x 36 | Stainless Steel | Horizontal Grab Bar Contractor To Install |
| Kitchen Faucet | F-2 | MOEN | 87233SRS | Stainiess Steel | Adler Single-Handle Pull-Down Sprayer Kitchen Faucet with Power Clean and Reflex in Spot Resist Stain- less |
| Counter Top | CT-1 | TBD | Wilson Art | Alabaster D431-60 | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |



Project Title: EARLY LEARNING EDENVALE

CLASSROOM REFRESH

Drawing Title:

Fixture Schedule

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





CLASSROOM REFRESH

Drawing Title: Kitchen Installation

Zoomed In

5319 Carryback Ave,


San Jose, CA 95111

| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:





CLASSROOM REFRESH

Drawing Title: Bathroom Installation

Zoomed in

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE I | DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |


PROJECT CODE:

ISSUED:

SHEET NAME:











CLASSROOM REFRESH

Drawing Title:

exterior existing Images

5319 Carryback Ave,


San Jose, CA 95111


| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:


ISSUED:

SHEET NAME:











CLASSROOM REFRESH

Drawing Title:

Interior existing Images

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:











CLASSROOM REFRESH

Drawing Title:

Interior existing Images

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE I | DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME:











CLASSROOM REFRESH

Drawing Title:

Interior existing Images

5319 Carryback Ave,

San Jose, CA 95111


| ISSUE (| DATES | |
|---------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |


PROJECT CODE:

ISSUED:

SHEET NAME:









CLASSROOM REFRESH

Drawing Title:

Interior existing Images

5319 Carryback Ave,

San Jose, CA 95111

| ISSUE DATES | | |
|-------------|-----------------|----------|
| REV | DESCRIPTION | DATE |
| | Bid Submittal | 08.10.23 |
| | Addendum No. 01 | 08.25.23 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |

PROJECT CODE:

ISSUED:

SHEET NAME: